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STATEMENT OF WORK FOR THE REBUILD
OF THE AAV TORQUE CONVERTER ASSEMBLY
NSN 2520-01-132-5989

1.0. SCOPE. This Statement of Work (SOW), along with TM 8F152B-25&P/A
establishes, sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the rebuild of the Assault Amphibious Vehicle (AAV) Torque Converter
Assembly. This document contains minimum requirements to restore the Torque
Converter Assembly to Condition Code “A”. Condition Code “A” is defined as
serviceable/issuable without qualification, new, used, repaired or reconditioned materiel
which 1s serviceable and issuable to all customers without limitations or restrictions”.
The Torque Converter Assembly is identified by National Stock Number (NSN) 2520-
01-132-5985.

1.1 Background. Rebuild is defined as that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and
life expectancy. This is accomplished through complete disassembly of the item;
inspection of all parts or components, repair or replacement of worn or unserviceable
parts using original manufacturing tolerances and/or specifications, and subsequent
reassembly of the item.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW
to the extent specified. Unless otherwise specified, the issues of these documents are
those listed in the Department of Defense Index of Specifications and Standards
{DoDISS) and supplement thereto which is in effect on the date of solicitation. In the
event of conflict between the documents referenced and the contents of this SOW, the
contents of this SOW shall be the superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D DoD Standard Practice for Military Packaging
MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

DoD 4160.21-M Defense Materiel Disposition Manual

TM 8F152B-25&P/A Power Plant Assembly Assault Amphibious
Vehicle (AAV7A1-Models AAVP7AL,
AAVCT7AL, AAVR7AL)

T™ 2350-45 DMA Standard Procedures
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Engineering Drawing 2600146 Torque Converter Assembly
CAGE 80064

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Q9001-2000 Quality Management Systems-Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for
Configuration Management

Copies of Military Standards and Specifications are available from the DoD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins
Avenue, Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or
DSN 442-2179 or http://www.dodssp.daps.mil. Copies of other Government documents
and publications requirements shall be obtained through the Contracting Officer:
Contracts Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps
Logistics Bases, Albany, Georgia 31704-3019, commercial telephone number (229) 639-
6761 or DSN 567-6761. Copies of Marine Corps Systems Command Drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: (Code 583-
1), 814 Radford Blvd., STE 20320, Albany, Georgia, 31704-0320, commercial telephone
number {(229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS
3.1 General Tasks. In fulfilling the specified requirements the contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, rebuild, and calibrate as required to make the
Torque Converter Assembly fully operational. Upon completion of the rebuild, the
Torque Converter Assembly shall be Condition Code “A”.

b. Conduct final-on-site testing, which may be witnessed by Marine Corps
Systems Command (MCSC) (PMM 143), Albany, Georgia representative at his/her
discretion.
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c. The contractor shall be responsible for all structural, electrical, and mechanical
requirements associated with the rebuild of the Torque Converter Assembly specified in
TM 8F152B-25&P/A, TM 2350-45 and engineering Drawing 2600146, CAGE 80064.

d. Ensure all Torque Converter Assemblies meet the configuration of engineering
drawing 2600146, CAGE 80064.

e. All mandatory replacement parts shall be replaced 100%. Economical
replacement parts may be reused if they meet the applicable inspection requirements in
TM 2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of
the Torque Converter Assembly.

3.2.1 Phase I — Rebuild. The contractor shall receive Torque Converter Assembly for
rebuild. The contractor shall then disassemble the Torque Converter Assembly into
components and conduct the rebuild process. The contractor shall rebuild components in
accordance with the requirements in TM 8F152B-25&P/A and this SOW. The contractor
shall be responsibie for supplying all equipment, tools, test equipment, and materiel’s for
the conduct of this effort. The contractor shall be responsible for the integration and
assembly of all components. The configuration identification for the Torque Converter
Assembly is defined by the specifications annotated on the current revision level of
engineering drawing 2600146, CAGE 80064. Upon completion of the rebuild, the
Torque Converter Assembly shall be in condition code “A”. A Rebuild Data Plate shall
be installed centered in the rear below the item identification plate. The rebuild data plate
shall contain the following: (REBUILT BY:) (INSPECTED BY:) and (DATE
REBUILT:) The Plate shall be no more than .008 in thickness, “2 3/4”in length and
3/4”in height.

3.2.2 Phase II — Inspection, Testing, and Acceptance. Inspection, testing, and acceptance
of the Torque Converter Assembly shall be conducted in accordance with, TM 8F152B-
25&P/A and ANSIISO/ASQC Q9003-1994. The contractor shall correct all deficiencies
discovered.

3.2.3 Phase I1I- Packaging, Handling, Storage, and Transportation (PHS&T)

a. The contractor shall be responsible for preservation and packaging of the items
rebuilt under the terms of this statement of work. Items scheduled for long-term storage
or shipment to overseas destinations shall be in accordance with the Level A
requirements of MIL-STD-2073-1D, Method 20 and the coding located in the Federal
Logistics Information System (FLIS) for the upgraded item. Items scheduled for
domestic shipment for immediate use or short-term storage shall be to Level “B”
requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
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c. The Marine Corps will provide the contractor with the shipping address(es) for
the delivery of the rebuilt equipment. The contractor shall be responsible for arranging
for shipment to the pre-designated site(s). The Marine Corps will responsible for
transportation costs associated with shipping the subject equipment to and from the
contractor. '

3.3 Configuration Control

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written
authorization. If deemed necessary to temporarily depart from the authorized
configuration, the contractor shall prepare and submit a Request For Deviation (RFD).
MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS
CREATE software, which resides at a secure website,
hitps://mearsweb.redstone.army.mil. For the purpose of gaining access to the web site,
the contractor shall request user-id and password privileges from the Requiring Office
identified in Block 6 of the applicable Contract Data Requirements List. The contractor
shall direct technical or functional questions concerning usage of MEARS CREATE
software to the Requiring Office for guidance. The contractor shall notify the Requiring
Office by electronic mail when completed MEARS RFDs are ready for formal
submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM).
The Management Control Activity (MCA/Code 573-2) will coordinate GFE/GFM
requests and maintain a central control system on all government owned assets in the
contractor’s possession. The MCA will forward a GFE Accountability Agreement to the
Contractor for signature, on an annual basis to establish a chain of custody and property
responsibility for Marine Corps assets. The contractor is to acknowledge receipt of GFM
to the MCA within 15 days of receipt. This can be done by mailing a copy of the DD1348
to Materiel Management Department, Management Control Activity (Code 573-2), 814
Radford Blvd., STE 20320, Albany, GA 31704-0320, or faxing to commercial telephone
number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiels as
required in the performance of this SOW through the DoD Supply System. DoD 4000-1-
M (MILSTRIP), Chapter 11, provides guidance to the contractors on the requisitioning
process. The decision to utilize CFM procured from the DoD Supply System shall be
based upon cost effectiveness, availability of materiel and the required completion/
delivery date.
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3.6. Quality Assurance Provisions

3.6.1 The performance of the contractor’s quality of work performed, materiel provided
and documents written shall be subject to in-process review and inspection by the MCSC
(PMM 143), Albany, Georgia representative during contract performance. Inspection
may be accomplished at any work location. The MCSC (PMM 143), Albany, Georgia
representative shall be permitted to observe the work/tasks accomplishment and/or to
conduct inspections at any reasonable hour. Acceptance Tests shall be held in-plant. The
MCSC (PMM 143), Albany, Georgia representative requires, at a minimum, two weeks
notification of acceptance test to allow for sufficient time for MCSC (PMM 143),
Albany, Georgia representative to witness acceptance, if he or she desires. Inspection by
the MCSC (PMM 143), Albany, Georgia representative of all acceptance tests, materiels
and associated lists furnished hereunder does not relieve the contractor from any
responsibility regarding defects or other failures to meet the SOW requirements which
may be disclosed prior to final acceptance.

3.6.2 The contractor shall provide and maintain a Quality System that, as a minimum,
adheres to the requirements of ANSIISO/ASQC Q9001-2000, Quality Management
Systems-Requirements. The contractor’s work shall be subject to in-process reviews and
inspections for compliance with these procedures and standards by MCSC (PMM 143),
Albany, Georgia representative. Noncompliance with these quality assurance procedures
resulting in degraded quality of work may result in a stop-work order requiring action by
the contractor to correct the work performed and to enforce compliance with quality
assurance procedures or face contract termination. Notwithstanding such inspection, it
shall be the contractor’s responsibility to ensure that the entire system meets the
performance requirements of this SOW.

4.0 Reports. All report deliverables shall be submitted in hard copy to Marine Corps
Systems Command, Attn: (PMM 143), 814 Radford Blvd., Suite 20343, Albany, Georgia
31704-0343, unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A Monthly Production Status Report shall be
submitted summarizing the progress and status of the M36E3 Head Assembly.
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